
Estimated 
Rates

In figure Rs.

1 2 3 4 5 6

1

Excavation for foundation upto 1.5 m depth   including   sorting  out  and  stacking   of   useful   

materials and  disposing off the excavated stuff   includng shoring, strutting and dewatering 

of any  kind of soil upto any lead and lift. (a) Loose or soft Soil

1259.00 Cumt. 117.08 147402.71

2

Excavation for foundation for  depth from  1.5 m  to  3.0 m  including   sorting  out  and  

stacking   of   useful   materials and  disposing off the excavated stuff   includng shoring, 

strutting and dewatering of any  kind of soil upto any lead and lift. (a) Hard Soil

777.00 Cumt. 162.38 126169.83

3

Excavation for foundation for  depth from  3.0 m  to  5.0 m  including   sorting  out  and  

stacking   of   useful   materials and  disposing off the excavated stuff   includng shoring, 

strutting and dewatering of any  kind of soil upto any lead and lift. (a) Hard Soil

352.00 Cumt. 182.94 64395.34

4

Filling available excavated earth (excluding rock) in trenches, plinth, sides of foundations etc. 

in layers not exceeding 20 cm. in depth consolidating each deposited layer by ramming and 

watering upto optimum moisture content level.

1038.00 Cumt. 130.39 135345.86

5

Providing and laying cement concrete 1:4:8 (1-Cement : 4- coarse sand : 8- hand broken stone 

aggregates 40 mm nominal size) and curingcomplete excluding cost of formwork in (A)

Foundation and Plinth

16.00 Cumt. 2680.21 42883.31

6

Providing and laying cement concrete 1:3:6 (1-Cement : 3- coarse sand : 6- hand broken stone 

aggregates 40 mmnominal size) and curing

complete excluding cost of formwork in (A)Foundation and Plinth

334.00 Cumt. 3005.76 1003923.84

7

Providing and laying in position Ready Mixed M-300 grade concrete for reinforced cement 

conctere work , using cement content as per approved Design Mix manufactured in fully 

automatic batching plant and transported to site of work in transit mixer for a lead up to 10 

kms having continuous agitated mixer, manufactured as per mix design of specified grade for 

reinforced cementconcrete work including pumping of R.M.C. from transit mixer to site of 

laying, including the cost of centering shuttering finishing and reinforcement including cost of 

admixtures in recommended proportions as per IS: 9103 to accelerate/ retard setting of 

concrete, improve workability without impairing strength and durability as per direction ofthe 

Engineer - in - charge. Without Fly Ash (Min cement level as per latest IS 456 shall 

bemaintained) (Cement level 475 kg )(A) Foundations, footings, Base of columns and Mass 

concrete

49.00 Cumt. 5199.26 254763.63

8

Providing and laying in position Ready Mixed M-300 grade concrete for reinforced cement 

conctere work , using cement content as per approved Design Mix manufactured in fully 

automatic batching plant and transported to site of work in transit mixer for a lead up to 10 

kms having continuous agitated mixer, manufactured as per mix design of specified grade for 

reinforced cementconcrete work including pumping of R.M.C. from transit mixer to site of 

laying, including the cost of centering shuttering finishing and reinforcement including cost of 

admixtures in recommended proportions as per IS: 9103 to accelerate/ retard setting of 

concrete, improve workability without impairing strength and durability as per direction ofthe 

Engineer - in - charge. Without Fly Ash (Min cement level as per latest IS 456 shall 

bemaintained) (Cement level 475 kg ) (B) Walls, from top of foundationlevel upto floor two 

level

113.00 Cumt. 6211.78 701931.46

9

Providing and laying in position Ready Mixed M-300 grade concrete for reinforced cement 

conctere work , using cement content as per approved Design Mix manufactured in fully 

automatic batching plant and transported to site of work in transit mixer for a lead up to 10 

kms having continuous agitated mixer, manufactured as per mix design of specified grade for 

reinforced cementconcrete work including pumping of R.M.C. from transit mixer to site of 

laying, excluding the cost of centering shuttering finishing and reinforcement including cost of 

admixtures in recommended proportions as per IS: 9103 to accelerate/ retard setting of 

concrete, improve workability without impairing strength and durability as per direction ofthe 

Engineer - in - charge. Without Fly Ash (Min cement level as per latest IS 456 shall 

bemaintained) (Cement level 475 kg ) ©Slabs,landing,shelves,Balconies Lintels, Beams, 

Girders and Cantilever upto floor two level. 

35.00 Cumt. 7158.51 250547.72

10
Providing TMT Bar FE 550D reinforcement for R.C.C. work including bending, binding and 

placing in position complete upto floor two level
49085.00 KG 94.99 4662608.69

11

Masonary work using Aerated light weight concrete block having crushing strength not less 

than 35kg/sqcm for super structure above plinth level upto floor two level in cement mortar 

1:5 ( 1 cement : 5fine sand ) complete as per Technical Specification

57.00 Cumt. 4528.57 258128.34

Total Amount 
According to 

Estimated 
quantities

Name of Work:- Construction of STP, Pond development and CD work in KSU main campus at shilaj.

Bill of Quantities

ITEM 
No,

Quantity UnitItem of Work
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Estimated 
Rates
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1 2 3 4 5 6

Total Amount 
According to 

Estimated 
quantities

ITEM 
No,

Quantity UnitItem of Work

12

Providing 15mm thick cement plaster in single coat on Rough (Similar)side of single or half 

brick walls for interior plastering upto floor two level and

finished even and smooth in (i) Cement mortar 1:3(1-cement:3-sand)

210.00 Sqmt. 176.58 37081.44

13

Providing 20 mm thick double coat mala cement plaster on interior brick / concrete work for 

plastering comprising of base coat of 12 mm thick cement plaster in cement mortar (1 

Cement : 4 coarse sand) in rough finishing and 8 mm thick top coat of cement mortar 1:2 (1 

Cement : 2 Coarse sand) finished with trovel including scaffolding curing etc. complete. 

170.00 Sqmt. 183.47 31189.31

14

Providing 20 mm thick water proof cement plaster using water proofing powder 1Kg/1bag of 

cement for all floors on brick / concrete wall work using water proofing materials in C M 1: 4 ( 

1 cement 4 coasrse sand) including finishing with a flooting coat of neat cement slurry etc 

complete for all floor. and shall be guaranteed for minimum period of 10 years after handing 

over the completed building by the main contractor to be finished as directed. Stamp paper 

guarantee 10 years to be furnished before receiving any payment from the client.

304.00 Smt 170.69 51889.76

15

Finishing wall with weather proof low velocity ultima exterior emulsion paint on wall surface 

(two coats) to give an required shape even shade after thoroughly brushing the surface to 

remove all dirt, and remains of loose powdered materials.etc complete for all height

380.00 Sqmt. 114.53 43522.92

16

Structural steel work ( Confirming to IS 4923-1997) riveted, bolted or welded in builtup for all 

type sections, in framed work, including cutting,

hoisting, fixing in position and applying a priming coat of approved steel primer all complete 

as per the structural designs and directions of Engineer incharge.

1000.00 KG 127.95 127946.80

17

Constructing brick masonry chamber for underground C.I. Inspection chamber and bends 

with briocks having croshing strength not less than 35Kg. Cm2 in C.M. 1:5 C.I. cover with 

frame (Light duty) 455mm x 610mm intenal dimensions total weight of cover with frame to 

be not less than 38Kg. (Wt. of cover 23 Kg.) and Wt. of frame 15Kg. ) (R.C.C. top slabe with 

1:2:4 mix (1-cement :2- coarse sand :4-graded stone aggregate 20mm size) foundation 

concrete 1:5:10 inside plaster 15mm thick with cement mortar 1:3 finished smooth with a 

floating coat of neat cement on walls and bed concrete etc. complete.(iii) Inside  dimensions  

600mm  x mm and 450mm deep for  pipe  lines with three or more inlets. (upto 10 ton)

2.00 Each 7565.25 15130.51

18

STP on MBBR_Technology(75_KLD)  PART -A, MEP WORK Planning, Designing, Detailing, 

Manufacturing, Supplying,Erection, Testing and Commissioning of Sewage Treatment Plant 

(STP) of 75 cu mt per day , including all electrical ,mechanical equipment, interconnected 

piping, valves,pumps,instruments.  Design and construction of RCC tanks i.e. oil & greace 

chamber , collection tank, bio reactor tank , tube settler , chlorine contact tank and final 

treated water tank with manhole cover & all other civil structure of the pump room of the 

plant to complete the job. Connection of   the underground sewage line to STP as well as 

connection of treated water of STP  to nearest drain  and Bypass connection of STP to the 

drain point with required civil,piping work & accesories all included in the scope of work. 

Suitable size of Shade to be provided to cover up the entire STP plant. Aeration should be 

provided in both Collection as well as Bio-Reactor Tank. All wetted parts should be in SS304. 

STP should be based on MBBR Technology including primary treatment secondary treatment 

and tertiary treatment of having Multi Grade Filter, Activated Carbon Filter with necessary 

chlorine contact system , Poly Electrolyte Dosing system complete to treat raw seawge from 

Domestic liquid waste with output characteristics as follows :  Parameter

pH                                    : 7 to 7.5

B.O.D. (mg / Lit)              : < 5 to 20 mg/Lit

C.O.D. (mg / Lit)              : < 10 to 30 mg/Lit

Suspended Solids              : < 25 mg/Lit

Oil & Grease (mg / Lit)     : < 5 mg/Lit.   It also includes operation and maintenance  cost of STP 

for 3 years form the actual date of completion without any extra cost

1.00 Each 1916475.00 1916475.00

19

Supplying and fixing reinforced concrete heavy duty non-pressure pipes with collars for 

culverts including setting and joining the pipes in C.M. 1:2 watering and laying (To level of 

slops of I.S. 458 / 1971 Class NP3 of following internal diameter. 1800 mm dia.
165.00 Rmt 10735.75 1771398.75
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20

Providing and laying in position Ready Mixed M-200 grade concrete for reinforced cement 

conctere work , using cement content as per approved Design Mix manufactured in fully 

automatic batching plant and transported to site of work in transit mixer for a lead up to 10 

kms having continuous agitated mixer, manufactured as permix design of specified grade for 

reinforced cement concrete work including pumping of R.M.C. from transit mixerof laying 

,excluding the cost of centering shuttering finishing andreinforcementincluding cost of 

admixtures i recommendedproportions as per IS: 9103 to accelerate/ retard setting of 

concrete, improve workability withoutimpairing strength and durability as per direction of the 

Engineer - in - charge. Without Fly Ash (Min cement level as per latest IS 456 shall 

bemaintained)(B) Walls, from top of foundationlevel upto floor two level  

778.00 cmt 4841.03 3766321.34

21

Providing formwork of sheathing steel foamwork so as to give a rough finish including 

centering shuttering strutting and propping etc. height of propping and centering below 

supporting floor to ceiling not exceeding 4 M. and removal of the same for in situ reinforced 

concrete and plain concrete work in. 

(C) Vertical surface such as walls (any thickness) partitions and the like including attached 

buttresses & string course & the like.

1812.00 Smt 342.70 620972.40

22

Providing & laying weep hole in Aburtments, and returns by using A.C. pipe of 100mm 

including laying in proper grede and  jointing the completed as per detailed specification. 20.00 no 89.20 1784.00

23

Providing and fixing M.S. grills of required pattern to wooden frames of windows etc. with 

M.S. flats at required spacings and frame alround, square or round bars with round headed 

bolts and nuts or by screws (A) Plain Grill.

900.00 KG 106.23 95607.00

24

Earthwork in cuting in all sorts of soil and soft murrum including  conveying and spreading the 

stuff, embankment as and where directed within 200meters from the end of the cutting with 

all required lead and lift.

1578.00 Cumt. 127.74 201573.72

25
Providing and fixing post and pipe railing as per detail drawing including 3(three) coats of 

painting to steel works complete.
255.00 Rmt 1202.80 306714.00

26
Providing & Filling farm clay or selected soil (Outside earth) in including watering   with any 

lead & lift as directed by EIC etc. complete
372.00 Cumt. 407.03 151415.16

27

Providing pure doob (dharo )grass including watering and maintenance  of  the lawn for 1 

year  or more till the grass forms a thick lawn, freefrom weeds and fit for mowing including 

supplying necessary farm clay , sludge, manure, pesticides , extra earth, disposal of rubbish, 

trench excavation and all labour with lead and lift etc. complete as directed by EIC.

1860.00 Smt 209.07 388870.20

17175993.03

I/We am/are willing to carry out the work at………………….% above/below percent(Should be written in 

figures and words) of the estimated rate mentioned above. Amount of my /our tender works out as 

under. 

Estimated amount put to tender

Estimated amount put to tender Deduct………% above

Deduct………% below Net 

Net In words 

In words 

1

The  Contractor  shall  exhibit  a  board  with  detailed  specification  and  details  of  work  as directed 

by the Engineer-In-Charge for which no extra payment shall be made. 

2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done. 

3 GST and Income tax TDS will be deducted at a source while making payments of bills  

4
 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per Govt.  G.R.:  

PRC-10/2017  Cement  Consumption/16/C  Date:11/05/2017  as  stated  in S.O.R. therefore in R.C.C. 

items where there is a change as per actual mix design the cost of difference of cement consumption 

have been deducted from the rate of original item at the rate of input rate mentioned in all the 

tender. 

TOTAL AMOUNT 
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